

**DEPARTMENT OF TRANSPORTATION**

DES-OE MS #43  
1727 30TH Street, 2ND Floor  
Sacramento, CA 95816



**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 18, 2002

06-Tul-198-53.5/54.4  
06-415304

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in TULARE COUNTY NEAR LEMONCOVE AT LAKE KAWEAH FROM 0.6 KM WEST OF HORSE CREEK BRIDGE TO 0.3 KM EAST OF HORSE CREEK BRIDGE .

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on September 24, 2002.

This addendum is being issued to revise the Project Plans, the Proposal and Contract, and to provide the revised Section 4 per Addendum 1.

Project Plan Sheet 36 is revised as follows:

The quantity table for REMOVE AC SURFACING is revised as follows:

REMOVE AC SURFACING	
Station	M3
101+37.16 TO 103+60.00	135
103+60.00 TO 104+79.52	107
105+61.81 TO 106+60.00	56
106+60.00 TO 107+92.21	40
TOTAL	338

In the Proposal and Contract, the Engineer's Estimate Item 19 is revised as attached.

To Proposal and Contract book holders:

Attached is a copy of the additional Material Information .

Replace page 3 of the Engineer's Estimate in the Proposal with the attached revised page 3 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2  
Page 2  
September 18, 2002

06-Tul-198-53.5/54.4  
06-415304

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it.

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY:

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

#### **SECTION 4. BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES**

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion," and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

The Contractor shall begin work within **5** calendar days after the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the Department of Transportation.

The work shall be diligently prosecuted to completion before the expiration of **260 WORKING DAYS** beginning on the fifth calendar day after approval of the contract.

The Contractor shall pay to the State of California the sum of \$2,700 per day, for each and every calendar day's delay in finishing the work in excess of the number of working days prescribed above.

**ENGINEER'S ESTIMATE****06-415304**

Item	Item Code	Item	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070012	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	LUMP SUM	
2	029786	TEMPORARY FENCE (TYPE ESA)	M	910		
3	073000	TEMPORARY CULVERT	M	180		
4	074019	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	LUMP SUM	
5 (S)	074020	WATER POLLUTION CONTROL	LS	LUMP SUM	LUMP SUM	
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
7 (S)	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
8 (S)	120165	CHANNELIZER (SURFACE MOUNTED)	EA	42		
9 (S)	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10 (S)	129000	TEMPORARY RAILING (TYPE K)	M	1810		
11 (S)	129100	TEMPORARY CRASH CUSHION MODULE	EA	56		
12 (S)	150615	REMOVE ENTRANCE TAPER	EA	10		
13 (S)	150662	REMOVE METAL BEAM GUARD RAILING	M	27		
14 (S)	150711	REMOVE PAINTED TRAFFIC STRIPE	M	1560		
15 (S)	150712	REMOVE PAINTED PAVEMENT MARKING	M2	24		
16	150806	REMOVE PIPE	M	10		
17	150821	REMOVE HEADWALL	EA	2		
18	150823	REMOVE DOWNDRAIN	M	180		
19	150857	REMOVE ASPHALT CONCRETE SURFACING	M3	338		
20 (S)	151270	SALVAGE METAL BRIDGE RAILING	M	180		