

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

TTY 711

*Flex your power!
Be energy efficient!*

April 4, 2012

10-SJ-4-14.2

10-0V5904

Project ID 1000020471

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SAN JOAQUIN COUNTY NEAR STOCKTON AT SAN JOAQUIN RIVER BRIDGE.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Tuesday, April 10, 2012.

This addendum is being issued to revise the Notice to Bidders and Special Provisions, and the Bid book.

In the Notice to Bidders, the tenth paragraph is revised as follows:

"Complete the work within 100 working days."

In the Special PROVISIONS, SECTION 4, "BEGINNING OF WORK, TIME OF COMPLETION, AND LIQUIDATED DAMAGES," the first paragraph is revised as follows:

"Complete the work within 100 working days starting on the 15th day after contract approval or on the day you start work at the job site, whichever occurs first."

In the Special Provisions, Section 10-1.01, "ORDER OF WORK," is revised as attached.

In the Bid book, in the "Bid Item List," Item 12 is deleted as attached.

To Bid book holders:

Replace page 3 of the "Bid Item List" in the Bid book with the attached revised page 3 of the Bid Item List. The revised Bid Item List is to be used in the bid.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the Notice to Bidders section of the Notice to Bidders and Special Provisions.

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the Bid book.

Submit bids in the Bid book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
April 4, 2012

10-SJ-4-14.2
10-0V5904
Project ID 1000020471

This addendum and attachments are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/10/10-0V5904

If you are not a Bid book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,



REBECCA D. HARNAGEL
Chief, Office of Plans, Specifications & Estimates
Office Engineer
Division of Engineering Services

Attachments

10-1.01 ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and these special provisions.

Construction work shall not commence until the Department has obtained written authorization, at least 30 days prior to the start of the project, from the US Coast Guard. It is the responsibility of the Contractor to submit a written proposal for construction and staging to the Department in order to obtain the authorization from the US Coast Guard.

As first order of work, attention is directed to "Bird Protection" of these special provisions.

The terrain, rock slope protection (RSP), and vegetation, within the limits of the bridge, are not to be disturbed in any way by vehicles or equipment.

BID ITEM LIST
10-0V5904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	074016	CONSTRUCTION SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
2	074017	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
3	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
4	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
5	120151	TEMPORARY TRAFFIC STRIPE (TAPE)	LF	1,800		
6	120152	TEMPORARY PAVEMENT MARKING (TAPE)	SQFT	217		
7	120165	CHANNELIZER (SURFACE MOUNTED)	EA	74		
8	128601	TEMPORARY SIGNAL SYSTEM	LS	LUMP SUM	LUMP SUM	
9	128650	PORTABLE CHANGEABLE MESSAGE SIGN	LS	LUMP SUM	LUMP SUM	
10	129000	TEMPORARY RAILING (TYPE K)	LF	1,000		
11	129100	TEMPORARY CRASH CUSHION MODULE	EA	55		
12	BLANK					
13	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	2,200		
14	150722	REMOVE PAVEMENT MARKER	EA	94		
15	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
16	590116	CLEAN AND PAINT STRUCTURAL STEEL (EXISTING BRIDGE)	LS	LUMP SUM	LUMP SUM	
17	590301	WORK AREA MONITORING	LS	LUMP SUM	LUMP SUM	
18	840560	THERMOPLASTIC TRAFFIC STRIPE (SPRAYABLE)	LF	1,100		
19	850111	PAVEMENT MARKER (RETROREFLECTIVE)	EA	94		
20	860090	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	LUMP SUM	