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Addendum No. 3 

 

Dear Contractor: 

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN EL DORADO 
COUNTY NEAR COLOMA FROM 0.1 MILE EAST OF MARSHALL ROAD TO 0.3 MILE EAST OF LOTUS ROAD, 
to revise the project plans, the Notice to Bidders and Special Provisions, the Bid book and update the cross 
sections. 

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared 
in this addendum are an essential part of the contract. 

Bids for this work will be opened on Wednesday, September 28, 2016. 

Project plan sheets 6, 8, 9, 10, 11, 12, 16, 17, 48, 49, 50, 51, 58, 60, 65, 66, 67, 68, 69, 71, 72, 74, 80, 82, 97, 98, 
99, 100, 101, 103 and 119 are replaced and attached for substitution for the like-numbered sheets. 

Project plan sheets 117A, 117B, 117C, 117D, 117E, 117F, 117G, 117H, 117I, 117J, 117K, 117L, 117M, 117N, 
117O, 121A and 121B are added and attached for addition to the project plans. 

In the Notice to Bidders and Special Provisions, in the "STANDARD PLANS LIST," the following Standard Plans 
are added as follows: 

"T51, T53, T57, T60, T63, T64, T66, RSP ES-9C and RSP ES-9D." 

In the Notice to Bidders, the fourteenth paragraph is replaced as follows: 

"The estimated cost of the project is $16,600,000." 

In the Special Provisions, the following item is added to the table in section 1-1.01. 

 

032077 INSTALL ROADSIDE SIGN PANEL ON RETAINING WALL 82 
 

 

 

 “Provide a safe, sustainable, integrated and efficient transportation system  
to enhance California’s economy and livability” 





Add to the end of section 14-9.02: 

The US EPA has established the National Emission Standards for Hazardous Air Pollutants (NESHAP). Under 
the Health & Safety Code § 39658(b)(1), your demolition and rehabilitation activities must comply with 40 CFR 61, 
Subpart M (National Emission Standard for Asbestos). 

The asbestos survey and sampling report for this project is included in the Information Handout. 

Notify the US EPA and the California Air Resources Board of your demolition activities even if the activities will 
not disturb asbestos-containing material. 

You may obtain an Asbestos NESHAP Notification of Demolition and Renovation Form at the California Air 
Resources Board's website: 

http://www.arb.ca.gov/enf/asbestos/asbestos.htm 
 

Instead of the 10 working days specified at the website, mail or deliver the form with the necessary attachments at 
least 15 days before starting demolition or rehabilitation activities to: 

US EPA - REGION IX 
ASBESTOS NESHAP NOTIFICATION (AIR-5) 
75 HAWTHORNE ST 
SAN FRANCISCO, CA  94105 
 

Mail or fax a copy of the notification form to: 

CALIFORNIA AIR RESOURCES BOARD 
ENFORCEMENT DIVISION 
ASBESTOS NESHAP NOTIFICATION 
P.O. BOX 2815 
SACRAMENTO, CA  95812 
FAX: (916) 229-0645 
 

Submit a copy of the notification form and attachments as informational submittals before starting demolition or 
rehabilitation activities. 

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACT NO.  03-0F3104 
ADDED PER ADDENDUM NO. 3 DATED AUGUST 30, 2016 



 

Replace section 19-11 with:  

19-11 SOIL FILLED (CELLULAR CONFINEMENT SYSTEM) 

 

19-11.01  GENERAL 

19-11.01A  Summary 

Section 19-11 includes specifications for constructing soil filled (cellular confinement systems). 

Constructing soil filled (cellular confinement system) includes: 

1. Preparing areas to receive cellular confinement system 

2. Compacting slope areas 

3. Placing cellular confinement system 

4. Filling and compacting cellular confinement system with backfill material 

 

19-11.01B  Submittals 

Submit the following: 

1. Product data including the manufacturer's product sheet and the instructions for installing the cellular 
confinement system 

2. Certificate of compliance for cellular confinement system at least 5 business days before delivery of the 
material to the job site 

 

19-11.02  MATERIALS 

19-11.02A Backfill Material 

Backfill material for soil filled (cellular confinement system) shall be a mix of 50% imported topsoil and 50% 
compost. 

19-11.02A(1) Imported Topsoil 

Imported topsoil must comply with section 21-2.02C(3). 

19-11.02A(2) Compost 

Compost must comply with section 21-2.02K. 

 

 

 

 

 

 

 

 

 

CONTRACT NO.  03-0F3104 
ADDED PER ADDENDUM NO. 3 DATED AUGUST 30, 2016 



 

19-11.02B Cellular Confinement System 

Cellular confinement system must be formed from polyethylene in a three-dimensional cellular honeycomb 
structure. Cell dimensions to be shown on plans. 

Cellular confinement system must include all anchoring components per manufacturer's specifications. Cellular 
confinement system must have following properties: 

 

Cellular Confinement System 
Material Polyethylene polymer with 

no heavy metal content 
Color 

 
Tan 

Sheet Thickness 50 mil -5% +10% before 
texturing  

Section Weight 75.2 lbs 
 

Cell Area 71.3 in2 
(nominal area +/-1%) 

Cell Depth 3 in 
 

Cell Dimension 
 

11.3 in x 12.6 in 
(nominal  +/-10%)  

Cell Seam Strength 
 

240 lbf 

Environmental Stress Crack 
Resistance (ESCR) 

5000 hours (min) 

 

19-11.02C Anchor Bars 

Anchor bars shall consist of ASTM Designation A 615, Grade 40, No. 4 reinforcement bar. 

 

19-11.03  CONSTRUCTION 

19-11.03A Site Preparation 

Clear areas to receive cellular confinement systems of trash and debris. Weeds must be removed to the ground 
level. Dispose of trash, debris, and removed weeds. After clearing, excavate the areas to receive cellular 
confinement systems to the depth shown, grade to a smooth surface, and compact to not less than 85% relative 
compaction. 
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19-11.03B  Installation 

Soil confinement system shall be installed as shown on plans, and per cellular confinement system 
manufacturer's recommendations for surface stabilization, erosion control and the following: 

1. Areas to receive soil confinement systems shall be excavated to a depth of 3 inches. 

2. Rocks, litter and any unsuitable material encountered shall be removed and the area graded smooth to 
accommodate the soil confinement system. 

3. Cellular panels must be expanded into position on the slope and anchored per manufacturer's specification. 

4. Cellular panels sections must be secured with positive locking devices through material slots both end-to-end 
and side to side, providing a secure load transfer connection. 

5. Cellular panels across ditch shall have panel material in continual contact to finished grade, and have a 
minimum of one panel cell or more in ditch, as per manufacturer's specifications. 

6. Backfill material shall be pre-mixed of 50% compost and imported topsoil. 

7. Backfill material shall be uniformly placed and spread and compacted to 3 inches just covering the top of the 
cellular confinement system. Backfill material shall be placed such that no portion of the cellular confinement 
system is exposed. 

8. After applying backfill material, the Contractor must water settle the total thickness of backfill material to 
compact backfill material. Compact backfill material with a plate tamper or the back of a smooth bucket of the 
backfill material placement equipment as recommended by the manufacturer of the cellular confinement system. 

 

19-11.04  PAYMENT 

Soil filled (cellular confinement system) is measured parallel to the ground surface excluding overlaps. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

CONTRACT NO.  03-0F3104 
ADDED PER ADDENDUM NO. 3 DATED AUGUST 30, 2016 



BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 1 070030 LEAD COMPLIANCE PLAN    LS LUMP SUM LUMP SUM  

 2 080050 PROGRESS SCHEDULE (CRITICAL PATH 
METHOD)   

LS LUMP SUM LUMP SUM  

 3 BLANK      

 4 120090 CONSTRUCTION AREA SIGNS    LS LUMP SUM LUMP SUM  

 5 120100 TRAFFIC CONTROL SYSTEM    LS LUMP SUM LUMP SUM  

 6 120120 TYPE III BARRICADE    EA 56   

 7 120149 TEMPORARY PAVEMENT MARKING 
(PAINT)    

SQFT 700   

 8 120159 TEMPORARY TRAFFIC STRIPE (PAINT)    LF 42,600   

 9 120199 TRAFFIC PLASTIC DRUM    EA 260   

 10 128652 PORTABLE CHANGEABLE MESSAGE 
SIGN (LS)    

LS LUMP SUM LUMP SUM  

 11 129000 TEMPORARY RAILING (TYPE K)    LF 2,620   

 12 031437 ALTERNATIVE TEMPORARY CRASH 
CUSHION    

EA 8   

 13 130100 JOB SITE MANAGEMENT    LS LUMP SUM LUMP SUM  

 14 130300 PREPARE STORM WATER POLLUTION 
PREVENTION PLAN   

LS LUMP SUM LUMP SUM  

 15 130310 RAIN EVENT ACTION PLAN    EA 39 500.00  

 16 130320 STORM WATER SAMPLING AND 
ANALYSIS DAY    

EA 72   

 17 130330 STORM WATER ANNUAL REPORT    EA 2 2,000.00  

 18 130505 MOVE-IN/MOVE-OUT (TEMPORARY 
EROSION CONTROL)   

EA 10   

 19 130530 TEMPORARY HYDRAULIC MULCH 
(BONDED FIBER MATRIX)   

SQYD 4,840   

 20 130570 TEMPORARY COVER    SQYD 4,840   
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 21 130610 TEMPORARY CHECK DAM    LF 900   

 22 130620 TEMPORARY DRAINAGE INLET 
PROTECTION    

EA 27   

 23 130640 TEMPORARY FIBER ROLL    LF 15,500   

 24 130650 TEMPORARY GRAVEL BAG BERM    LF 80   

 25 130660 TEMPORARY LARGE SEDIMENT 
BARRIER    

LF 500   

 26 130670 TEMPORARY REINFORCED SILT FENCE    LF 1,000   

 27 130680 TEMPORARY SILT FENCE    LF 1,000   

 28 130710 TEMPORARY CONSTRUCTION 
ENTRANCE    

EA 5   

 29 130730 STREET SWEEPING    LS LUMP SUM LUMP SUM  

 30 130900 TEMPORARY CONCRETE WASHOUT    LS LUMP SUM LUMP SUM  

 31 131103 WATER QUALITY SAMPLING AND 
ANALYSIS DAY    

EA 60   

 32 131104 WATER QUALITY MONITORING REPORT    EA 60   

 33 140003 ASBESTOS COMPLIANCE PLAN    LS LUMP SUM LUMP SUM  

 34 141000 TEMPORARY FENCE (TYPE ESA)    LF 1,280   

 35 141110 WORK AREA MONITORING (BRIDGE)    LS LUMP SUM LUMP SUM  

 36 141120 TREATED WOOD WASTE    LB 5,170   

 37 031438 REMOVE EXISTING WATER LINE 
(ASBESTOS CEMENT PIPE)   

LF 1,200   

 38 146001 CONTRACTOR-SUPPLIED BIOLOGIST 
(DAY)    

DAY 150   

 39 150204 ABANDON CULVERT (LF)    LF 210   

 40 150305 OBLITERATE SURFACING    SQYD 3,230   
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 41 150606 REMOVE FENCE (TYPE BW)    LF 950   

 42 150661 REMOVE GUARDRAIL    LF 330   

 43 150668 REMOVE FLARED END SECTION    EA 2   

 44 031439 REMOVE PAINTED TRAFFIC STRIPE 
(WATER BLASTING)   

LF 25,100   

 45 031440 REMOVE PAINTED PAVEMENT MARKING 
(WATER BLASTING)   

SQFT 510   

 46 031441 REMOVE THERMOPLASTIC TRAFFIC 
STRIPE (WATER BLASTING)   

LF 13,700   

 47 150742 REMOVE ROADSIDE SIGN    EA 27   

 48 150801 REMOVE OVERSIDE DRAIN    EA 1   

 49 150809 REMOVE CULVERT (LF)    LF 610   

 50 150820 REMOVE INLET    EA 8   

 51 150821 REMOVE HEADWALL    EA 6   

 52 152320 RESET ROADSIDE SIGN    EA 3   

 53 152390 RELOCATE ROADSIDE SIGN    EA 4   

 54 153103 COLD PLANE ASPHALT CONCRETE 
PAVEMENT    

SQYD 2,860   

 55 157550 BRIDGE REMOVAL    LS LUMP SUM LUMP SUM  

 56 045339 SALVAGE BEARING ASSEMBLIES    EA 6   

 57 160102 CLEARING AND GRUBBING (LS)    LS LUMP SUM LUMP SUM  

 58 190101 ROADWAY EXCAVATION    CY 20,100   

 59 031443 SOIL FILLED (CELLULAR CONFINEMENT 
SYSTEM)   

SQFT 9,500   

 60 
(F) 

192003 STRUCTURE EXCAVATION (BRIDGE)    CY 684   
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 61 
(F) 

192020 STRUCTURE EXCAVATION (TYPE D)    CY 53   

 62 
(F) 

192037 STRUCTURE EXCAVATION (RETAINING 
WALL)    

CY 1,017   

 63 
(F) 

192055 STRUCTURE EXCAVATION (SOIL NAIL 
WALL)    

CY 420   

 64 
(F) 

193003 STRUCTURE BACKFILL (BRIDGE)    CY 341   

 65 
(F) 

193013 STRUCTURE BACKFILL (RETAINING 
WALL)    

CY 891   

 66 
(F) 

193028 STRUCTURE BACKFILL (SOIL NAIL WALL)   CY 40   

 67 
(F) 

193031 PERVIOUS BACKFILL MATERIAL 
(RETAINING WALL)   

CY 44   

 68 194001 DITCH EXCAVATION    CY 39   

 69 198010 IMPORTED BORROW (CY)    CY 2,700   

 70 205033 GRAVEL MULCH    SQFT 47,200   

 71 210010 MOVE-IN/MOVE-OUT (EROSION 
CONTROL)    

EA 3   

 72 210250 EROSION CONTROL (BONDED FIBER 
MATRIX) (SQFT)   

SQFT 159,000   

 73 210270 ROLLED EROSION CONTROL PRODUCT 
(NETTING)   

SQFT 25,800   

 74 210350 FIBER ROLLS    LF 6,480   

 75 210600 COMPOST    SQFT 25,800   

 76 210630 INCORPORATE MATERIALS    SQFT 5,360   

 77 031444 EROSION CONTROL (RIVER SHORE 
MATERIAL)    

SQFT 19,200   

 78 260203 CLASS 2 AGGREGATE BASE (CY)    CY 6,550   

 79 390132 HOT MIX ASPHALT (TYPE A)    TON 4,550   

 80 390137 RUBBERIZED HOT MIX ASPHALT (GAP 
GRADED)    

TON 2,200   
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 101 
 

BLANK      

 102 
(F) 

045345 RANDOM ROUGH STACKED ROCK 
TEXTURE    

SQFT 5,709   

 103 045346 PRECAST CONCRETE BAT HOUSE    EA 4   

 104 518051 PTFE SPHERICAL BEARING    EA 6   

 105 519081 JOINT SEAL (MR 1/2")    LF 60   

 106 519105 JOINT SEAL ASSEMBLY (MR 7")    LF 44   

 107 
(F) 

520102 BAR REINFORCING STEEL (BRIDGE)    LB 628,068   

 108 
(F) 

520103 BAR REINFORCING STEEL (RETAINING 
WALL)    

LB 30,847   

 109 
(F) 

045347 BAR REINFORCING STEEL (SOIL NAIL 
WALL)    

LB 16,782   

 110 
(F) 

520115 BAR REINFORCING STEEL (GALVANIZED)   LB 1,657   

 111 
(F) 

530200 STRUCTURAL SHOTCRETE    CY 50   

 112 
(F) 

045348 STRUCTURAL STEEL (PIPE PIN)    LB 2,930   

 113 560248 FURNISH SINGLE SHEET ALUMINUM 
SIGN (0.063"-UNFRAMED)   

SQFT 120   

 114 566011 ROADSIDE SIGN - ONE POST    EA 45   

 115 566012 ROADSIDE SIGN - TWO POST    EA 3   

 116 031445 FURNISH SINGLE SHEET ALUMINUM 
SIGN (0.063"-UNFRAMED) FOR 
RETROREFLECTIVE SHEETING (TYPE XI)  

SQFT 88   

 117 031446 FURNISH SINGLE SHEET ALUMINUM 
SIGN (0.080"-UNFRAMED) FOR 
RETROREFLECTIVE SHEETING (TYPE XI)  

SQFT 68   

 118 031447 FURNISH SINGLE SHEET ALUMINUM 
SIGN (0.063"-FRAMED) FOR 
RETROREFLECTIVE SHEETING (TYPE XI)  

SQFT 56   

 119 031448 RETROREFLECTIVE SHEETING (TYPE XI)   SQFT 210   

 120 591200 ROCK STAIN    SQFT 2,690   
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 121 597600 PREPARE AND PAINT CONCRETE    SQFT 3,657   

 122 
(F) 

620800 CONCRETE BACKFILL (PIPE TRENCH)    CY 2.3   

 123 650014 18" REINFORCED CONCRETE PIPE    LF 1,620   

 124 650018 24" REINFORCED CONCRETE PIPE    LF 96   

 125 665075 18" CORRUGATED STEEL PIPE (.138" 
THICK)    

LF 130   

 126 680285 4" PLASTIC PIPE UNDERDRAIN    LF 12   

 127 031449 4" PERFORATED PLASTIC PIPE 
UNDERDRAIN    

LF 330   

 128 692301 ANCHOR ASSEMBLY    EA 2   

 129 700617 DRAINAGE INLET MARKER    EA 17   

 130 045349 12" WELDED STEEL PIPE CASING 
(BRIDGE)    

LF 30   

 131 045350 14" WELDED STEEL PIPE CASING 
(BRIDGE)    

LF 569   

 132 707117 36" PRECAST CONCRETE PIPE INLET    LF 13   

 133 
(F) 

721015 ROCK SLOPE PROTECTION (LIGHT, 
METHOD B) (CY)   

CY 1,330   

 134 
(F) 

721017 ROCK SLOPE PROTECTION (FACING, 
METHOD B) (CY)   

CY 68   

 135 729011 ROCK SLOPE PROTECTION FABRIC 
(CLASS 8)    

SQYD 1,980   

 136 730040 MINOR CONCRETE (GUTTER) (LF)    LF 290   

 137 731507 MINOR CONCRETE (GUTTER 
DEPRESSION)    

CY 23   

 138 731510 MINOR CONCRETE (CURB, GUTTER, 
SIDEWALK AND DRIVEWAY)   

CY 500   

 139 731530 MINOR CONCRETE (TEXTURED PAVING)   CY 15   

 140 731623 MINOR CONCRETE (CURB RAMP)    CY 19   
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 161 820107 DELINEATOR (CLASS 1)    EA 14   

 162 820112 MARKER (CULVERT)    EA 13   

 163 820141 OBJECT MARKER (TYPE K-1)    EA 4   

 164 820151 OBJECT MARKER (TYPE L-1)    EA 1   

 165 
(F) 

839521 CABLE RAILING    LF 325   

 166 
(F) 

839527 CABLE RAILING (MODIFIED)    LF 290   

 167 
(F) 

045351 CALIFORNIA ST-10 BRIDGE RAIL 
(MODIFIED WITH PEDESTRIAN RAILING)   

LF 1,110   

 168 840516 THERMOPLASTIC PAVEMENT MARKING 
(ENHANCED WET NIGHT VISIBILITY)   

SQFT 1,380   

 169 840525 4" THERMOPLASTIC TRAFFIC STRIPE 
(BROKEN 36-12)   

LF 1,750   

 170 031466 4" PERMANENT TAPE TRAFFIC STRIPE    LF 1,030   

 171 031467 6" PERMANENT TAPE TRAFFIC STRIPE    LF 1,030   

 172 846001 4" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY)   

LF 10,300   

 173 846007 6" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY)   

LF 6,730   

 174 846008 6" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY) 
(BROKEN 8-4)  

LF 410   

 175 846009 8" THERMOPLASTIC TRAFFIC STRIPE 
(ENHANCED WET NIGHT VISIBILITY)   

LF 330   

 176 850111 PAVEMENT MARKER 
(RETROREFLECTIVE)    

EA 440   

 177 045352 COMMUNICATION CONDUIT (BRIDGE)    LF 569   

 178 872130 MODIFYING EXISTING ELECTRICAL 
SYSTEM    

LS LUMP SUM LUMP SUM  

 179 BLANK      

 180 031682 RIVER TRAFFIC COORDINATION LS LUMP SUM LUMP SUM  
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BID ITEM LIST 
03-0F3104 

 Item 
No. 

Item 
Code 

Item Description Unit of 
Measure 

Estimated 
Quantity 

Unit Price Item Total 

 181 BLANK      

 182 090105 TIME RELATED OVERHEAD (LS) LS LUMP SUM LUMP SUM  

 183 
(F) 

510092 STRUCTURAL CONCRETE, HEADWALL CY 20   

 184 
(F) 

510094 STRUCTURAL CONCRETE, DRAINAGE 
INLET 

CY 21   

 185 032077 INSTALL ROADSIDE SIGN PANEL ON 
RETAINING WALL 

EA 1   

 186 999990 MOBILIZATION LS LUMP SUM LUMP SUM  

 

 

 

 

TOTAL BID  

FOR BID ITEMS: $ 

TOTAL BID  

FOR TIME:  X $8,300.00 
= $ 

 WORKING DAYS BID 
(Do not bid less than 270 days and 

not more than 380 Days) 
 

 COST PER DAY   

 

 

 

 

TOTAL BID FOR COMPARISON (COST PLUS TIME): $ 
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