

DEPARTMENT OF TRANSPORTATION

DIVISION OF ENGINEERING SERVICES

OFFICE ENGINEER

1727 30th Street MS-43

P.O. BOX 168041

SACRAMENTO, CA 95816-8041

FAX (916) 227-6214

www.dot.ca.gov/hq/esc/oe

*Serious Drought.
Help save water!*

August 19, 2016

03-Sac-5, 80-17.2, M8.9

03-4F0904

Project ID 0314000023

ACNHPI-X067(075)

Addendum No. 2

Dear Contractor:

This addendum is being issued to the contract for CONSTRUCTION ON STATE HIGHWAY IN SACRAMENTO COUNTY IN SACRAMENTO ON ROUTE 5 AT FLORIN ROAD OVERCROSSING AND ON ROUTE 80 AT DEL PASO PARK OVERHEAD to revise the *Bid* book.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on Wednesday, August 24, 2016.

In the *Bid* book, in the "Bid Item List," Item 17 is replaced.

To *Bid* book holders:

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the *Notice to Bidders* section of the *Notice to Bidders and Special Provisions*.

Submit the *Bid* book as described in the *Electronic Bidding Guide* at the Bidders' Exchange website.

http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html

Inform subcontractors and suppliers as necessary.

Addendum No. 2
Page 2
August 19, 2016


03-Sac-5, 80-17.2, M8.9
03-4F0904
Project ID 0314000023
ACNHPI-X067(075)

This addendum, EBS addendum file, and attachment are available for the Contractors' download on the Web site:

http://www.dot.ca.gov/hq/esc/oe/project_ads_addenda/03/03-4F0904/addendum

If you are not a *Bid* book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,


AMARJEET S. BENIPAL
District Director

Attachment

BID ITEM LIST
03-4F0904

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	
2	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	LUMP SUM	
3	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	LUMP SUM	
4	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	LUMP SUM	
5	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	LUMP SUM	
6	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	LUMP SUM	
7	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	6		
8	150100	PUBLIC SAFETY PLAN	LS	LUMP SUM	LUMP SUM	
9	150190	INJECT CRACK (EPOXY)	LF	180		
10	150310	RAPID SETTING CONCRETE (PATCH)	CF	5,695		
11	150312	REPAIR SPALLED SURFACE AREA	SQFT	44		
12	150714	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	9,800		
13	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	66		
14	153223	REMOVE UNSOUND CONCRETE	CF	5,695		
15	153225	PREPARE CONCRETE BRIDGE DECK SURFACE	SQFT	231,900		
16	153227	FURNISH POLYESTER CONCRETE OVERLAY	CF	17,915		
17 (F)	153228	PLACE POLYESTER CONCRETE OVERLAY	SQFT	231,900		
18	420203	GRIND EXISTING BRIDGE DECK	SQYD	1,007		
19	511118	CLEAN EXPANSION JOINT	LF	1,624		
20	519081	JOINT SEAL (MR 1/2")	LF	92		