

**DEPARTMENT OF TRANSPORTATION**  
**DIVISION OF ENGINEERING SERVICES**  
OFFICE ENGINEER, MS 43  
1727 30<sup>TH</sup> STREET  
P.O. BOX 168041  
SACRAMENTO, CA 95816-8041  
FAX (916) 227-6214  
TTY (916) 227-8454



*Flex your power!  
Be energy efficient!*

**\*\* WARNING \*\* WARNING \*\* WARNING \*\* WARNING \*\***  
**This document is intended for informational purposes only.**

Users are cautioned that California Department of Transportation (Department) does not assume any liability or responsibility based on these electronic files or for any defective or incomplete copying, excerpting, scanning, faxing or downloading of the contract documents. As always, for the official paper versions of the bidders packages and non-bidder packages, including addenda write to the California Department of Transportation, Plans and Bid Documents, Room 0200, P.O. Box 942874, Sacramento, CA 94272-0001, telephone (916) 654-4490 or fax (916) 654-7028. Office hours are 7:30 a.m. to 4:15 p.m. When ordering bidder or non-bidder packages it is important that you include a telephone number and fax number, P.O. Box and street address so that you can receive addenda.

September 6, 2006

06-Mad-99-31.5/36.4  
06-293304

Addendum No. 1

Dear Contractor:

This addendum is being issued to the contract for construction on State highway in MADERA COUNTY NEAR FAIRMEAD FROM 1.6 KM SOUTH OF AVENUE 21 1/2 INTERSECTION TO 0.2 KM SOUTH OF ROUTE 99/152 SEPARATION.

Submit bids for this work with the understanding and full consideration of this addendum. The revisions declared in this addendum are an essential part of the contract.

Bids for this work will be opened on October 11, 2006, instead of the original date of September 12, 2006.

This addendum is being issued to set a new bid opening date as shown herein and revise the Project Plans, the Notice to Contractors and Special Provisions, and the Proposal and Contract.

Project Plan Sheets 2, 151, 177, and 283 are revised. Half-sized copies of the revised sheets are attached for substitution for the like-numbered sheets.

In the Special Provisions, Section 5-1.16, "PROJECT INFORMATION," the following item is added to the list under the third paragraph:

"I. Potential Materials Sources"

In the Proposal and Contract, the Engineer's Estimate Item 39 is revised as attached.

To Proposal and Contract book holders:

Replace page 4 of the Engineer's Estimate in the Proposal with the attached revised page 4 of the Engineer's Estimate. The revised Engineer's Estimate is to be used in the bid.

Attached is a copy of the Information Handout.

Inquiries or questions in regard to this addendum must be communicated as a bidder inquiry and must be made as noted in the NOTICE TO CONTRACTORS section of the Notice to Contractors and Special Provisions.

Addendum No. 1  
Page 2  
September 6, 2006

06-Mad-99-31.5/36.4  
06-293304

Indicate receipt of this addendum by filling in the number of this addendum in the space provided on the signature page of the proposal.

Submit bids in the Proposal and Contract book you now possess. Holders who have already mailed their book will be contacted to arrange for the return of their book.

Inform subcontractors and suppliers as necessary.

This office is sending this addendum by UPS overnight mail to Proposal and Contract book holders to ensure that each receives it. A copy of this addendum is available for the contractor's use on the Internet Site:

**[http://www.dot.ca.gov/hq/esc/oe/weekly\\_ads/addendum\\_page.html](http://www.dot.ca.gov/hq/esc/oe/weekly_ads/addendum_page.html)**

If you are not a Proposal and Contract book holder, but request a book to bid on this project, you must comply with the requirements of this letter before submitting your bid.

Sincerely,

ORIGINAL SIGNED BY

REBECCA D. HARNAGEL, Chief  
Office of Plans, Specifications & Estimates  
Office Engineer

Attachments

**ENGINEER'S ESTIMATE**  
**06-293304**

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Unit Price	Item Total
21	150206	ABANDON CULVERT	EA	10		
22 (S)	150605	REMOVE FENCE	M	6010		
23 (S)	150662	REMOVE METAL BEAM GUARD RAILING	M	150		
24 (S)	038606	REMOVE SINGLE THRIE BEAM BARRIER	M	1960		
25 (S)	150704	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE	M	21 700		
26 (S)	150710	REMOVE TRAFFIC STRIPE	M	25 800		
27 (S)	150715	REMOVE THERMOPLASTIC PAVEMENT MARKING	M2	12		
28 (S)	150722	REMOVE PAVEMENT MARKER	EA	2310		
29	150742	REMOVE ROADSIDE SIGN	EA	19		
30 (S)	150760	REMOVE SIGN STRUCTURE	EA	1		
31	152320	RESET ROADSIDE SIGN	EA	3		
32	152390	RELOCATE ROADSIDE SIGN	EA	2		
33	038607	1200 MM PLASTIC PIPE LINER	M	400		
34	153210	REMOVE CONCRETE	M3	180		
35	153229	REMOVE CONCRETE BARRIER (TYPE K)	M	4630		
36 (S)	156590	REMOVE CRASH CUSHION (SAND FILLED)	EA	8		
37	160101	CLEARING AND GRUBBING	LS	LUMP SUM	LUMP SUM	
38	170101	DEVELOP WATER SUPPLY	LS	LUMP SUM	LUMP SUM	
39	190101	ROADWAY EXCAVATION	M3	93 500		
40	190110	LEAD COMPLIANCE PLAN	LS	LUMP SUM	LUMP SUM	